DATE

8Y

AREAS CHECKED

AREAS

SURVEYED
PLOTTED

FINAL
SURVEY

NOTE BOCKITEMPLATE

i

STORM SEWER SCHEDULE (CONT.)

PVC, SS CLASS B RCCP TYPE 1 RCCP TYPE 2
TYPE 1 TYPE 2 CLASS IV CLASS III TRENCH
ID LOCATION (FOOT) (FOOT) (FOOT) (FOOT) BACKFILL
12 15" 12 127 1 16" | 18 | 24" | 271”7 | 12”7 | 15" | 18" | 30" | 36" (CU YD)
T-85 TO T-86 STA, 134+40.43-21.29° RT TO STA. 135+19.43-21.29" RT 74 62
T-86 TO T-87 STA. 135+19.43-21.29" RT TO STA. 136+74.71-21.30" RT 150 122
T-87 TO T-88 STA. 136+74.71-21.30° RT TO STA. 137+47.71-21.30" RT 68 33
T-90 TO T-89 STA. 137+46.13-35.00" LT TO STA. 137+46.13-22.45" LT 11 4
T-89 TO T-88 STA. 137+46.13-22.45" LT TO STA. 137+47.71-21.30" RT 41 10
T-88 70 T-91 STA. 137+47.71-21.30° RT TO STA. 138+20.71-21.29" RT 68 12
T-91 70 7-92 STA. 138+20.71-21.29° RT TO STA. 138+93.71-21.30" RT 80 5
T-94 70 T-93 STA. 138+93.71-35.00° LT TO STA. 139406.36-22.29" LT 11 5
T-95 70 T7-92 STA. 139+73.95-21.79" RT TO STA. 139+06.36-21.30" RT 63 3
T-93 TO T-92 STA. 139+06.36-22.29" LT TO STA, 139406.36-22.29" RT 41 1
T-97 70 T-96 STA. 139+64.02-35.00" LT TO STA, 139+64.02-22.45" LT 1 4
T-96 TO T-95 STA. 139+64.02-22.45" LT TO STA. 139+73.95-21.78" RT 42 12
T-95 TO T-98 STA. 139+73.95-21.79" RT TO STA. 140+458.27-26.30" RT 81 30
T-98 TO T-99 STA. 140+58.27-26.30" RT TO STA. 141+42.86-28.13" RT 81 28
T-99 T0 T-104 STA. 141+42.86-28.13' RT TO STA. 142405.13-32.18’ RT 59 i6
(T-104 70 T-105 STA. 142+05.13-32.18" RT TO STA. 142+89.87-37.57" RT 80 21
T-105 TO T-106 STA, 142+89.87-37.57" RT TO STA. 143+38.18-59.15" RT 49 12
T-99 TO T-100 STA. 141+42.86-28.13' RT TO STA. 141+47.42-25.23" LT 51 15
T-100 TO T-101 STA, 141+47.42-25.23" |.T TO STA. 142+46.56-30.12" LT 97 27
T-101 TO T-102 STA. 142+46.56-30.12" LT TO STA. 143+29.88-49.79' LT 83 19
T-102 70 T-107 STA. 143+29.88-49.79" LT TO STA. 143+46.49-48.06" LT 14 3
T-107 TO T1-103 STA. 143+46.49-48.06" LT TO STA. 143+63.53-78.92" LT 32 7
SUBTOTAL 0 0 130 87 0 0 63 | 148 | 405 | 81 81 | 292 0 466
SUBTOTAL (PREVIQUS SCHD.) 488 243 314 251 | 220 | 275 0 0 100 15 79 68 | 567 1220
TOTAL 488 243 444 338 | 220 | 275 | 63 | 148 | 505 | 96 | 160 | 360 | 567 1686

COMBINATION CURB AND GUTTER SCHEDULE

COMBINATION CURB AND GUTTER SCHEDULE (CONT.)

C&G C&6G C&G C&G

DATE

BY
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AREAS CHECKED

NOTE BOOK|TEMPLATE
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NO.

F.AU, TOTAL
RTE, SECTION COUNTY SHEETS

SHEET
NO.

9089 04-00180-02-PV]  MADISON 92

16

FED. ROAD DIST. M0 [ILLINOIS| FED. AID PROJECT

CONTRACT NO. 97298

LOCATION TYPE TYPE TYPE TYPE .
B-6.06 | B-6.12 | B-6.24 | B-9.12 C&G C&G | C&G | C&GC
FooT) | Foom | Foom | (FOOT LOCATION TYPE TYPE TYPE TYPE
B-6.06 | B-6.12 | B-6.24 | B-3.12
(FOOT) | (FOOT) | (FOOT) | (FOOT)
STA. 110+34.87-25.00' RT T0 STA. 111436.73-32.00° RT 07
STA. 111+70.73-32.00' RT T0 STA. 122+68.15-35.32" RT 1108 ] ]
04 B e 5 AT 10 STA 155425 18-35. 95" RT 3 STA. 143156.06-27.43' RT T0 STA. 143+60.72-3L11' RT 5
; 22e3L STA. 143+60.72-3L.11' RT T0 STA. 143+64.60-27.07 RT 7
STA. 110+34.88-23.00' LT 10 STA. 110489.20-23.00' LT 54 . ;
STA 1104892053 00" LT 70 STA 111320 5235007 1T - STA. 143+56.06-27.43' RT TO STA. 143+64.60-27.07" RT i
STA 1142 5030557 LT 70 STA 111460.50-30 57 17 >4 STA. 143+57.80-42.57" LT TO STA. 143+68.25-52.15' LT 14
STA. 111+74.09-32,00' LT TO STA. 113+16,21-38.00' LT 156 i ladrenaoindg LL IO STA 1E3HLE 0308 LT 1
STA. 113+44.46-38.00° LT TO STA. 114+85.65-32.00° LT 155 . . : STA. :91-43,
STA, 114499.65-32.00' LT T0 STA. 115425.27-32.007 LT 36
STA. 115+61.27-32.00' LT T0 SThA. 116+36.88-38.00' LT 89 SUBTOTAL 20 55 0
STA. 116473.45-38.00' LT TO STA. 12+97.02-37.00" LT 640
STA. 123451.22-35.32° RT_TO STA. 126403.90-23.00' RT 251 SUBTOTAL (PREVIOUS SCHD.) 0 6431 0 a1
STA. 123+34.02-37.00° LT T0 STA. 126403.90-23.00° LT 278
STA. 126+10.50-24.76' LT TO STA. 126+17.70-40.1" LT 18 TOTAL 20 6431 58 a7
STA. 126+40.70-40.11 LT T0 STA. 128480.11-32.00' LT 256
STA. 129+06.11-32.007 LT TO STA. 129+36.56-41.01 LT 8
STA, 129+73.30-41,00 LT TO STA. 130+40.67-32.00" LT 84
STA. 130454.67-32.00° LT TO STA. 132464,93-32.00" LT 221
STA. 130+61.28-29.98" RT T0 STA. 132164.91-30.33 RT 211
STA. 132+96.94-30.47_RT T0 STA. 133+19.82-30.33 RT 30 CONCRETE MEDIAN SURFACE SCHEDULE
STA. 132+96.93-32.00° LT TO STA. 133+19.83-32.00° LT 33
STA. 133451.83-32.00' LT 70 STA. 139H7.26-37.00° LT 579
STA. 133451.85-30.47 RT TO STA. 135+89.36-32.00° RT 246 LOCATION AREA
STA. 136420.98-32.00° RT 10 STA. 141454.63-37.80' RT 544 7
STA. 139+43.26-37.00" LT T0 STA. 141+66.56-35.14’ LT 237 sa F)
STA. 141492.39-37.14' LT T0 STA. 142+62.09-4L17 LT 82
STA. 142495.12-48.60' LT 10 STA. 143+66.81-108.44' LT 120 i }
STA 126110 5125 567 AT T0 STA 126416 80 43.68” R 50 STA. 141+84.20-0L.67 RT T0 STA. 143%66.18-04.24" [T 3089
STAIoE A3 005 8 T T STh 12537 10-38.66" AT o STA. 143+56.41-26.98" RT _TO STA. 143+64.03-26.94 RT 39
STA. 196425.90-42.68' RT TO STA. 129+37.10-38.00" RT 166 STA, 143+58.16-42.10° LT TO STA, 143+71.34~43.01" LT 101 7 Associates, Inc. P.C. QUANTITY SCHEDULES
STA. 127+37.29-23.00' RT_T0 STA. 127+46.29-32.00" RT 14 S e e s o Sopvas F.A.U. ROUTE 9089
STA. 127483.29-32.00' RT_TO STA. 129+92.29-22.00' RT 14 TOTAL 3229 L T S e R 20TH STREET (PHASES LM & W)
STA. 129+73.03-38.00' RT TO STA. 130+41.34-29.98' RT 80 Rt i <o SECTION Ho. 04-00180-02-FV
STA. 141+73.03-40.01' RT T0 STA. 142+23.65-40.52" RT 59 s e
STA. 142+37,81-41,42" RT TO STA. 143455.61-126.41' RT 179 o TBATE v RERARKS NTS.
STA. 141482.62-2.14° RT 10 STA. 143+69.48-4.21 LT 376 Sent  BFK [oAE T2/zesos | ST
DWH. BY: JJB DATE: 12/26/06 '6
SUBTOTAL 0 6491 0 217 CHK'D: BFK |DATE 12/26/06

DWE. No.

JOB NO. 030204 |0GH.NAME: COMSCH |OF 92 SHTS




